STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 03/ 30/ 04 I N MENDOCI NO COUNTY AT BOONVI LLE
CONTRACT NUMBER 01- 365004 FROM 0. 2 KM SOQUTH OF ANDERSON
LOCATI ON 01- MEN-128- R28.1/28.3 VALLEY ROAD TO MOUNTAI N VI EW RCAD
BRI DGE REPLACEMENT ( SCOUR)
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGSALS | SSUED 22 FUND TOTAL HA21 2, 205, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

04/ 02/ 04
CONTRACT CODE 'D '
105 CONTRACT | TEMS

FEDERAL Al D ACST- P128- (041)E
P- P128- (041) E

TOTAL NUMBER OF WORKI NG DAYS 405
PERCENT UNDER EST 7. 26

916 334-1221
00286430
FAX 916 334-0562

530 365-3930
00494255
FAX 530 365-5465

831 724-1011
00000089
FAX 831 768-4021

NUMBER OF BI DDERS 4 ENG NEERS EST 1, 925, 000. 00 AMOUNT UNDER 139, 742. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 785, 257. 50 3 M C M CONSTRUCTI ON | NC
P O BOX 620
NORTH HI GHLANDS CA 95660
2 1, 826, 956. 00 2 SHASTA CONSTRUCTCORS | NC
P O BOX 491539
REDDI NG CA 96049- 1539
3 1,937,702.50 4 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085
4 2,253,534.00 1 VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

415 453-3732
00229225
FAX 415 457-5820



01- 365004
01- MEN- 128
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

04/ 02/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE
SACRAMENTO CA

HARRI' S SALI NAS
LI VERMORE CA

PROSEED
PH LO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUM T ELECTRI C
REDDI NG CA

W C MALONEY
STOCKTON CA

STRI PI NG

PRESTRESSI NG

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

ERCSI ON CONTRCL AND LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

ELECTRI CAL

DEMOLI TI ON



01- 365004
01- MEN- 128
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

04/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTRAL FENCE
SACRAMENTO CA

DECKER LANDSCAPI NG
ROCKLI N CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MENDOCI NO CONSTRUCTI ON' SERVI CES
WLLITS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUW T ELECTRI C
CLOVI S CA

W C MALONEY
STOCKTON CA

STRI PI NG

PRESTRESSI NG

CONCRETE BARRI ER

FENCI NG AND METAL BEAM GUARD RAI L

EROSI ON CONTRCL

PI LE DRI VI NG

REBAR

ROAD WWORK

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

BRI DGE REMOVAL



01- 365004
01- MEN- 128
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 02/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
HAYWARD CA

ACF
ONTARI O CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CALI FORNI A REBAR
YUBA CI TY CA

CENTRAL FENCE
SACRAMENTO CA

D D AND M
RI O VI STA CA

DS
LONG BEACH CA

DECKER LANDSCAPI NG
ROCKLI N CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE GRI NDI NG ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

PRESTRESSI NG

REI NFORCI NG STEEL

FENCI NG AND METAL BEAM GUARD RAI L

FURNI SH AND DRI VE PI LI NG

PRESTRESSI NG

ERCSI ON CONTRCL AND PLANTI NG

FURNI SH AND DRI VE PI LI NG

TEMPORARY LI GHTI NG, SI GNAL AND ELECTRI CAL

BRI DGE REMOVAL AND JO NT SEAL



01- 365004
01- MEN- 128
03/ 30/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 02/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

SUM T ELECTRI C
CLOVI S CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

TEMPORARY LI GHTI NG, SI GNAL AND ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON SYSTEMS
CAMPBELL CA

CENTRAL FENCE
SACRAMENTO CA

DECKER LANDSCAPE | NC
ROCKLI N CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

CONTI NUED ON NEXT PAGE

CONCRETE RAI L

STRI PI NG

PRESTRESSI NG

METAL BEAM GUARD RAI L AND FENCI NG

ERCSI ON CONTRCL

Pl LI NG

REBAR



01- 365004 Bl D245

01- MEN- 128 PAGE 6

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MENDCOCI NO CONSTRUCTI ON SERVI CE DI RT, AGGREGATE BASE AND ASPHALT CONCRETE
WLLITS CA
MORI SCLI ELECTRI C ELECTRI CAL

LI VERMORE CA

PENHALL COVPANY DEMOLI TI ON
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
SAN JOSE CA



01- 365004 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 (S) 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 48 50. 00 2, 400. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 074029 TEMPORARY SI LT FENCE M 125 5. 00 625. 00
6 032447 TEMPORARY GRAVEL BAG BERM LS LUMP SUM 1, 000. 00* 1, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 4 50. 00 200. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 47 40. 00 1, 880. 00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 82 7.00 574. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 160 1. 50 3, 240. 00
14 032383 TRAFFI C PLASTI C DRUVB EA 44 40. 00 1, 760. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 160 7.00 1, 120. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 7, 500. 00 15, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 100. 00 30, 000. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 175. 00 3, 850. 00
19 (S) 032384 TEMPORARY CRASH CUSHI ON ( ADI EM EA 1 8, 000. 00 8, 000. 00
20 (S) 150606 REMOVE FENCE ( TYPE BW M 150 5. 00 750. 00
21 (S) 150608 REMOVE CHAI N LI NK FENCE M 280 5.00 1, 400. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 76 20. 00 1, 520. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C MR 2 550. 00 1, 100. 00
STRI PE
24 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 640 2.00 1, 280. 00
25 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 15 35. 00 525. 00
26 (S) 150718 REMOVE THERMOPLASTI C TRAFFI C STRI PE AND MR 15 35. 00 525. 00
PAVEMENT MARKI NG
27 (S) 150742 REMOVE ROADSI DE Sl GN EA 7 45. 00 315. 00
28 150805 REMOVE CULVERT M 1 750. 00 750. 00
29 150820 REMOVE | NLET EA 1 750. 00 750. 00
30 150823 REMOVE DOWNDRAI N EA 3 750. 00 2, 250. 00
31 (S) 152320 RESET ROADSI DE SI GN EA 10 150. 00 1, 500. 00
32 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,070 2.50 10, 175. 00
(25 MM MAXI MUM)
33 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 840 13. 00 10, 920. 00

(75 MM MAXI MUM)



01- 365004 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 157550 BRI DGE REMOVAL LS LUMP SUM 70, 000. 00* 70, 000. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
36 190101 ROADWAY EXCAVATI ON VB 310 50. 00 15, 500. 00
37 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 313 40. 00 12, 520. 00
39 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 73 50. 00 3. 650. 00
40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 141 90. 00 12, 690. 00
41 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 35 125. 00 4. 375. 00
42 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 9 60. 00 540. 00
VALL)
43 194001 DI TCH EXCAVATI ON VB 27 55. 00 1, 485. 00
44 198001 | MPORTED BORROW VB 1,110 37.50 41, 625. 00
45 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 24 135. 00 3, 240. 00
46 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 2, 000. 00* 2. 000. 00
47 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 7 400. 00 2. 800. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 820 1. 00 1, 820. 00
49 (S) 203021 FI BER ROLLS M 740 10. 00 7. 400. 00
50 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 5 120. 00 600. 00
51 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 2 850. 00 1, 700. 00
52 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 50. 00 6. 000. 00
53 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 370 2. 00 740. 00
54 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 280 2.00 560. 00
55 (S) 204017 PLANT (GROUP W EA 100 15. 00 1, 500. 00
56 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 000. 00* 4. 000. 00
57 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 450 90. 00 220, 500. 00
58 390106 ASPHALT CONCRETE ( OPEN GRADED) TOWN 310 100. 00 31, 000. 00
59 391005 PAVI NG ASPHALT ( Bl NDER- PAVENVENT TONN 0.5 1, 200. 00 600. 00
REI NFORCI NG FABRI O)
60 393001 PAVEMENT REI NFORCI NG FABRI C MR 380 2.50 950. 00
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 18. 00 2, 700. 00
AREA)
62 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 42 10. 00 420. 00
63 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 370 7.50 2, 775. 00
64 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 27.50 440. 00
65 490511 FURNI SH STEEL PILING (HP 250 X 85) M 609 40. 00 24, 360. 00
66 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 36 1, 500. 00 54, 000. 00
67 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 45, 000. 00* 45, 000. 00
68 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 46 300. 00 13, 800. 00



01- 365004 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
69 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 485 1, 152. 00 558, 720. 00
70 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 31 500. 00 15, 500. 00
71 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.6 1, 000. 00 600. 00
72 (S) 519142 JO NT SEAL (MR 40 MV) M 32 200. 00 6, 400. 00
73 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 66, 090 1.75 115, 657. 50
74 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 440 8. 00 3, 520. 00
75 (S) 566011 ROADSI DE SI GN - ONE POST EA 7 250. 00 1, 750. 00
76 664028 750 MVl CORRUGATED STEEL PI PE M 1 1, 175. 00 1, 175. 00
(2.01 MM THI CK)
77 691900 FLUVE DOWNDRAI N M 13 100. 00 1, 300. 00
78 692101 TAPERED | NLET EA 3 900. 00 2, 700. 00
79 692301 ANCHOR ASSEMBLY EA 6 150. 00 900. 00
80 721009 ROCK SLOPE PROTECTI ON VB 2.9 300. 00 870. 00
(FACI NG, METHOD B)
81 729010 ROCK SLOPE PROTECTI ON FABRI C MR 18 7.00 126. 00
82 750001 M SCELLANEOUS | RON AND STEEL KG 108 10. 00 1, 080. 00
83 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 104 10. 00 1, 040. 00
84 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 230 20. 00 4, 600. 00
85 (S) 800385 CHAI'N LI NK FENCE (TYPE CL-1.2) M 48 30. 00 1, 440. 00
86 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 150 45. 00 6, 750. 00
87 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 2 25.00 50. 00
88 (S) 820151 OBJECT MARKER ( TYPE L-1) EA 2 30. 00 60. 00
89 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 150. 00 4, 650. 00
90 ( SF) 049614 TUBULAR BI CYCLE RAI LI NG M 103 200. 00 20, 600. 00
91 839551 TERM NAL SECTI ON ( TYPE B) EA 2 75. 00 150. 00
92 839553 END SECTI ON EA 2 75. 00 150. 00
93 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 500. 00 6, 000. 00
94 839704 CONCRETE BARRI ER ( TYPE 60D) M 50 200. 00 10, 000. 00
95 (F) 049615 CONCRETE BARRI ER ( TYPE 732) (MOD) M 103 200. 00 20, 600. 00
96 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 12 100. 00 1, 200. 00
97 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 040 2.50 5, 100. 00
98 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8 50. 00 400. 00
99 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 440 2.50 1, 100. 00
(BROKEN 10.98 M - 3.66 M
100 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 8. 00 1, 120. 00
101 (S) 032385 LI GHTI NG AND TEMPORARY SI GNAL AND LS LUMP SUM 70, 000. 00* 70, 000. 00
LI GHTI NG
102 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 106 75. 00 7, 950. 00



01- 365004 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
103 (S) 869035 NO 5 PULL BOX EA 4 375. 00 1, 500. 00
104 (S) 869039 COVMUNI CATI ON PULL BOX EA 2 400. 00 800. 00
105 999990 MOBI LI ZATI ON LS LUWP SUM 175, 000. 00* 175, 000. 00

TOTAL 1, 785, 257. 50
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01- 365004
01- MEN- 128
03/ 30/ 04

800.
910.
140.
125.

12.
80, 000.
3, 000.
50.
1, 500.
200.
52.

SUMMARY

260.
500.
500.
500.
273.

25.
82, 000.
3, 000.

2, 000.
85.
85.

OF

RE MA I

N |

N G

1, 000.
1, 200.
190.
150.

17.
127, 000.
3, 000.

2, 200.
55.
70.

00
00
00

.50

00
00*
00*
00
00*
00
00

14280.
127000.
3000.
19220.
2200.
17215.
5110.

Bl D245
PAGE 11
04/ 02/ 04



01- 365004 Bl D245

01- MEN- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 30/ 04 04/ 02/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 50. 00 7050. 00 190. 00 26790. 00 125. 00 17625. 00
41 130. 00 4550. 00 75. 00 2625. 00 173. 00 6055. 00
42 56. 00 504. 00 80. 00 720. 00 75. 00 675. 00
43 53. 00 1431. 00 140. 00 3780. 00 70. 00 1890. 00
44 36. 00 39960. 00 35.00 38850. 00 45. 00 49950. 00
45 130. 00 3120. 00 125. 00 3000. 00 165. 00 3960. 00
46 1, 200. 00* 1200. 00 1, 200. 00* 1200. 00 1, 600. 00~* 1600. 00
47 500. 00 3500. 00 500. 00 3500. 00 650. 00 4550. 00
48 2.00 3640. 00 2.00 3640. 00 2.50 4550. 00
49 7.00 5180. 00 7.00 5180. 00 9. 00 6660. 00
50 100. 00 500. 00 100. 00 500. 00 130. 00 650. 00
51 400. 00 800. 00 400. 00 800. 00 525. 00 1050. 00
52 85. 00 10200. 00 85. 00 10200. 00 115. 00 13800. 00
53 1.20 444,00 1.20 444,00 1.50 555. 00
54 4.00 1120. 00 4.00 1120. 00 5.00 1400. 00
55 12. 00 1200. 00 12. 00 1200. 00 15. 00 1500. 00
56 1, 600. 00* 1600. 00 1, 600. 00* 1600. 00 2, 150. 00~ 2150. 00
57 87.50 214375. 00 85. 00 208250. 00 110. 00 269500. 00
58 102. 00 31620. 00 100. 00 31000. 00 130. 00 40300. 00
59 1, 155. 00 577.50 900. 00 450. 00 1, 400. 00 700. 00
60 2.50 950. 00 10. 00 3800. 00 3.25 1235. 00
61 18. 00 2700. 00 15. 00 2250. 00 24. 00 3600. 00
62 10. 00 420. 00 10. 00 420. 00 13. 00 546. 00
63 7.50 2775. 00 10. 00 3700. 00 10. 00 3700. 00
64 27.00 432. 00 10. 00 160. 00 35.00 560. 00
65 45. 00 27405. 00 74. 00 45066. 00 97. 00 59073. 00
66 2,500. 00 90000. 00 1, 460. 00 52560. 00 1, 750. 00 63000. 00
67 45, 000. 00* 45000. 00 48, 000. 00* 48000. 00 60, 000. 00* 60000. 00
68 720. 00 33120. 00 420. 00 19320. 00 600. 00 27600. 00
69 720. 00 349200. 00 790. 00 383150. 00 1, 200. 00 582000. 00
70 720. 00 22320. 00 953. 00 29543. 00 1, 000. 00 31000. 00
71 3, 290. 00 1974. 00 3, 500. 00 2100. 00 4, 400. 00 2640. 00
72 200. 00 6400. 00 200. 00 6400. 00 250. 00 8000. 00
73 2.00 132180. 00 2.25 148702. 50 2.50 165225. 00
74 8. 00 3520. 00 10. 00 4400. 00 11. 00 4840. 00
75 350. 00 2450. 00 300. 00 2100. 00 200. 00 1400. 00
76 1, 130. 00 1130. 00 1, 500. 00 1500. 00 1, 450. 00 1450. 00
77 99. 00 1287. 00 150. 00 1950. 00 130. 00 1690. 00
78 867. 00 2601. 00 750. 00 2250. 00 1, 100. 00 3300. 00



01- 365004 Bl D245

01- MEN- 128 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 30/ 04 04/ 02/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
79 150. 00 900. 00 350. 00 2100. 00 180. 00 1080. 00
80 285. 00 826. 50 750. 00 2175. 00 400. 00 1160. 00
81 7.00 126. 00 5.00 90. 00 9. 00 162. 00
82 4.00 432. 00 3.50 378. 00 5. 00 540. 00
83 5.00 520. 00 9. 00 936. 00 14. 00 1456. 00
84 21.00 4830. 00 21.00 4830. 00 28. 00 6440. 00
85 32.00 1536. 00 32.00 1536. 00 41. 00 1968. 00
86 46. 00 6900. 00 46. 00 6900. 00 60. 00 9000. 00
87 29. 00 58. 00 29. 00 58. 00 38. 00 76. 00
88 40. 00 80. 00 40. 00 80. 00 55. 00 110. 00
89 160. 00 4960. 00 161. 00 4991. 00 210. 00 6510. 00
90 310. 00 31930. 00 300. 00 30900. 00 325.00 33475. 00
91 80. 00 160. 00 80. 00 160. 00 100. 00 200. 00
92 80. 00 160. 00 80. 00 160. 00 100. 00 200. 00
93 2,000. 00 8000. 00 2,000. 00 8000. 00 2, 600. 00 10400. 00
94 200. 00 10000. 00 194. 00 9700. 00 225.00 11250. 00
95 200. 00 20600. 00 375. 00 38625. 00 330. 00 33990. 00
96 95. 00 1140. 00 45. 00 540. 00 125. 00 1500. 00
97 2.50 5100. 00 1.25 2550. 00 3.25 6630. 00
98 5. 00 40. 00 2.25 18. 00 6. 50 52.00
99 2.50 1100. 00 1.25 550. 00 3.00 1320. 00
100 8. 00 1120. 00 7.50 1050. 00 10. 00 1400. 00
101 110, 000. 00* 110000. 00 103, 500. 00* 103500. 00 140, 000. 00* 140000. 00
102 70. 00 7420. 00 75. 00 7950. 00 90. 00 9540. 00
103 400. 00 1600. 00 560. 00 2240. 00 500. 00 2000. 00
104 400. 00 800. 00 650. 00 1300. 00 500. 00 1000. 00
105 182, 700. 00* 182700. 00 182, 000. 00* 182000. 00 134, 385. 00* 134385. 00

TOT 1, 826, 956. 00 1, 937, 702. 50 2,253,534.00



